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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SANTA CLARA
COUNTY IN GILROY FROM 0.4 KM WEST OF UVAS CREEK BRIDGE TO 0.5 KM EAST OF UVAS CREEK
BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 14, 2008.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid book, and
the Federal Minimum Wages with Modification Number 18 dated October 3, 2008.

Project Plan Sheets 2, 3, 5, 47, 51, 63, 71, 72, 73 and 77 are revised. Half-sized copies of the revised sheets are attached for
substitution for the like-numbered sheets.

Project Plan Sheet 3A is added. A half-sized copy of the added sheet is attached for addition to the project plans.
In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plan is added:
"B2-3 400 mm AND 600 mm CAST-IN-DRILLED-HOLE CONCRETE PILE."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED
DAMAGES," is revised as attached.

In the Special Provisions, Section 5-1.00, "TRAINING," is added as follows:

"5-1.00 TRAINING
For the Federal training program, the number of trainees or apprentices is 6."
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In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraphs are added after the third
paragraph.

"A first order of work shall be installing temporary fence (Type ESA). This work shall be completed before
February 1. The Engineer must approve any work outside of this time period in writing.

A first order of work shall be clearing and grubbing, bird nest removal and installation of bird exclusion devices
after the temporary fence (type ESA) is in place. This work shall be completed before February 1. The Engineer
must approve any work outside of this time period in writing.

Attention is directed to "Beginning of Work, Time of Completion, and Liquidated Damages" of these special
provisions regarding the work before the first working day.

Temporary perimeter barrier shall be installed from June 15 to October 15. Temporary perimeter barrier shall
be in place before temporary creek diversion work is performed. The Engineer must approve any work outside of
this time period in writing."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the fourth
paragraph.

"Bridge work within the stream and riparian corridor, as shown on the plans, shall be performed from June 15 to
October 15. The Engineer must approve any work outside of this time period in writing."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the fifth paragraph is revised as follows:

"Attention is directed to “Relations with California Department of Fish and Game” and “NOAA Fisheries
Requirements” of these special provisions regarding any work within the stream and riparian corridor, as shown on
the plans.”

In the Special Provisions, Section 10-1.30, "EXISTING HIGHWAY FACILITIES," the subsection "/REMOVE BASE AND
SURFACING" is added as attached.

In the Special Provisions, Section 10-1.315, "WATERING," is added as attached.

In the Bid book, in the "Bid Item List," Items 2, 38 and 52 are revised, Items 111 and 112 are added and Items 45, 81 and
110 are deleted as attached.

To Bid book holders:

Replace pages 3 4, 5, 7 and 8 of the "Bid Item List" in the Bid book with the attached revised pages 3, 4, 5, 7
and 8 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to
arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by GSO overnight mail to all book holders to ensure that each receives it. A copy of
this addendum and the modified wage rates are available for the Contractors' use on the Web site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

ROBERT E. TRAVIS, Chief

Office of Plans, Specifications & Estimates

Division of Engineering Services - Office Engineer

Attachments



SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES

The 1st working day is the 55th day after contract approval.

Do not start work at the job site, except for clearing and grubbing, installing temporary fence (type ESA), bird nest
removal, bird exclusion devices, measuring controlling field dimensions and locating utilities, until the Engineer approves
your submittal for;

1. Baseline Progress Schedule (Critical Path Method)
2. Storm Water Pollution Prevention Plan (SWPPP)
3. Notification of Dispute Review Board (DRB) nominee and disclosure statement

In addition to the above submittals, do not start work at the job site, except for measuring controlling field dimensions
and locating utilities, until you submit:

1. Notice of Materials To Be Used.

2. Contingency plan for reopening closures to public traffic.

3. Written statement from the vendor that the order for structural steel has been received and accepted by the vendor.
The statement must show the dates that the materials will be shipped.

You may start work at the job site before the 55th day after contract approval if:

1. You obtain required approval for each submittal before the 55th day
2. The Engineer authorizes it in writing

The Department grants a time extension if a delay is beyond your control and prevents you from starting work at the job
site on the 1st working day.

Complete the work within 430 working days.

Liquidated damages are $3,400 per day starting on the 1st day after exceeding 430 working days.

It is anticipated that water will be available in sufficient quantities for the prosecution of the work. However, water
shortages may occur during the life of the contract. Arrangements or commitments obtained by the Department are not a part
of the contract. It is expressly understood and agreed that the Department assumes no responsibility to the bidder or
Contractor whatsoever in respect to the arrangements made with the source. The Contractor shall assume all risks in
connection with the use of the source and the terms upon which the use shall be made. There is no warranty or guaranty,
either expressed or implied, to the quantity of water that can be obtained from the source. If the Department has compiled
"Materials Information”, as referred to in "Watering" of these special provisions, the bidder or Contractor is cautioned to
make independent investigations and obtain the commitments or allocations as the bidder or Contractor deems necessary to
verify the quantity of water available. The Contractor shall make arrangements or obtain commitments or allocations
necessary to provide water for the project.

During the progress of the work, if water becomes unavailable or unavailable in the quantities needed for prosecution of
the work, the unavailability of water will be considered a "shortage of materials" in conformance with the provisions in
Section 8-1.07, "Liquidated Damages," of the Standard Specifications except for compensation. The Contractor will be
granted an extension of time and will not be assessed with liquidated damages for any portion of the delay in completion of
the work beyond the time shown above for the completion of the work caused by the unavailability of water, provided the
Contractor notifies the Engineer and furnishes proof of the “shortage of materials” as required in the third and fourth
paragraphs in Section 8-1.07, "Liquidated Damages," of the Standard Specifications. If the Contractor sustains delay costs or
damages which could not have been avoided by the judicious handling of forces, equipment and plant, there shall be paid to
the Contractor the amount the Engineer may find to be a fair and reasonable compensation for the part of the Contractor's
actual loss, as, in the opinion of the Engineer, was unavoidable, determined in the same manner as provided for right of way
delays in Section 8-1.09, "Right of Way Delays," of the Standard Specifications. The Contractor shall be entitled to no other
compensation for such delay. The provisions in Section 5-1.116, "Differing Site Conditions," of the Standard Specifications
shall not apply to the unavailability of water.

CONTRACT NO. 04-448804
REVISED PER ADDENDUM NO. 2 DATED OCTOBER 31, 2008



REMOVE BASE AND SURFACING

Existing base and bituminous surfacing shown on the plans to be removed, shall be removed to a depth of at least
150 mm below the grade of the existing surfacing. Resulting holes and depressions shall be backfilled with earthy material
selected from excavation to the lines and grade established by the Engineer.

The material removed shall be disposed of outside the highway right of way in conformance with the provisions in
Section 15-2.03, "Disposal," of the Standard Specifications.

Removing base and surfacing will be measured by the cubic meter in the same manner specified for roadway excavation
in conformance with the provisions in Section 19, "Earthwork," of the Standard Specifications and will be paid for at the
contract price per cubic meter for remove base and surfacing.

CONTRACT NO. 04-448804
ADDED PER ADDENDUM NO. 2 DATED OCTOBER 31, 2008



10-1.315 WATERING

Developing a water supply and applying watering shall conform to the provisions in Section 17, "Watering," of the
Standard Specifications and these special provisions.

Attention is directed to "Beginning of Work, Time of Completion and Liquidated Damages" of these special provisions
regarding availability of water.

CONTRACT NO. 04-448804
ADDED PER ADDENDUM NO. 2 DATED OCTOBER 31, 2008



BID ITEM LIST

04-448804
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
1 070012 | PROGRESS SCHEDULE (CRITICAL LS LUMP SUM [ LUMP SUM
PATH METHOD)
2 070018 | TIME-RELATED OVERHEAD WDAY 430
3 071325 | TEMPORARY FENCE (TYPE ESA) M 2050
4 074016 | CONSTRUCTION SITE LS LUMP SUM [ LUMP SUM
MANAGEMENT
5 074019 | PREPARE STORM WATER LS LUMP SUM [ LUMP SUM
(S) POLLUTION PREVENTION PLAN
6 074029 | TEMPORARY SILT FENCE M 1100
7 074031 | TEMPORARY GRAVEL BAG BERM M 200
8 074033 | TEMPORARY CONSTRUCTION EA 2
ENTRANCE
9 074034 | TEMPORARY COVER M2 9900
10 074035 | TEMPORARY CHECK DAM M 300
11 074038 | TEMPORARY DRAINAGE INLET EA 23
PROTECTION
12 074040 | TEMPORARY HYDRAULIC MULCH M2 12 400
(S) (BONDED FIBER MATRIX)
13 074041 | STREET SWEEPING LS LUMP SUM [ LUMP SUM
14 074043 | TEMPORARY CONCRETE WASHOUT | EA 6
BIN
15 014450 | TEMPORARY CREEK DIVERSION LS LUMP SUM [ LUMP SUM
16 014451 | TEMPORARY PERIMETER BARRIER | M 900
17 014452 | PREVENTION OF NESTING BIRDS LS LUMP SUM [ LUMP SUM
(BRIDGES)
18 014453 | TEMPORARY ACTIVE TREATMENT | LS LUMP SUM [ LUMP SUM
SYSTEM
19 120090 | CONSTRUCTION AREA SIGNS LS LUMP SUM | LUMP SUM
©)
20 120100 | TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM
®
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BID ITEM LIST

04-448804

Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
21 128650 | PORTABLE CHANGEABLE MESSAGE | EA 2
(S) SIGN
22 129000 | TEMPORARY RAILING (TYPE K) M 980
23 129100 | TEMPORARY CRASH CUSHION EA 42

MODULE
24 150206 | ABANDON CULVERT EA 2
25 150662 | REMOVE METAL BEAM GUARD M 310

RAILING
26 150722 | REMOVE PAVEMENT MARKER EA 370
27 150805 | REMOVE CULVERT M 12
28 150806 | REMOVE PIPE M 21
29 150820 | REMOVE INLET EA 5
30 150821 | REMOVE HEADWALL EA 2
31 152386 | RELOCATE ROADSIDE SIGN-ONE EA 4

POST
32 152387 | RELOCATE ROADSIDE SIGN-TWO EA 3

POST
33 153103 | COLD PLANE ASPHALT CONCRETE | M2 6550
(S) PAVEMENT
34 153220 [ REMOVE CONCRETE (CHANNEL) M3 34
35 014454 | REMOVE SACKED CONCRETE M3 990

SLOPE PROTECTION/RSP
36 157550 | BRIDGE REMOVAL LS LUMP SUM [ LUMP SUM
37 160101 | CLEARING AND GRUBBING LS LUMP SUM [ LUMP SUM
38 190101 | ROADWAY EXCAVATION M3 13 300
39 190110 | LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
40 192003 [ STRUCTURE EXCAVATION M3 314

(F)

(BRIDGE)

4

REVISED PER ADDENDUM NO. 2 DATED OCTOBER 31, 2008




BID ITEM LIST

04-448804
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
41 192055 | STRUCTURE EXCAVATION (SOIL M3 1050
(F) NAIL WALL)
42 193003 | STRUCTURE BACKFILL (BRIDGE) M3 185
)
43 193028 | STRUCTURE BACKFILL (SOIL NAIL [ M3 33
(F) WALL)
44 197060 [ SOIL NAIL ASSEMBLY M 3514
©)
45 BLANK
46 203010 | EROSION CONTROL (TYPE B) M2 1130
©)
47 203016 | EROSION CONTROL (TYPE D) HA 4
©)
48 203021 | FIBER ROLLS M 2670
49 014455 | BIOFILTRATION STRIPS M2 1220
®)
50 203026 | MOVE-IN/MOVE-OUT (EROSION EA 8
(S) CONTROL)
51 204017 | PLANT (GROUP W) EA 90
52 260301 | CLASS 3 AGGREGATE BASE M3 2450
53 390132 | HOT MIX ASPHALT (TYPE A) TONN 3530
54 394073 | PLACE HOT MIX ASPHALT DIKE M 8
(TYPE A)
55 394075 | PLACE HOT MIX ASPHALT DIKE M 290
(TYPE D)
56 490657 | 600 MM CAST-IN-DRILLED-HOLE M 334
S) CONCRETE PILING
57 041443 | 2.135 M CAST-IN-DRILLED-HOLE M 20
S) CONCRETE PILING
58 490679 | 1.8 M CAST-IN-DRILLED-HOLE M 34
S) CONCRETE PILING (ROCK SOCKET)
59 041444 |2.135 M PERMANENT STEEL CASING | M 20
©)
60 500001 |PRESTRESSING CAST-IN-PLACE LS LUMP SUM | LUMP SUM
(S) CONCRETE
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BID ITEM LIST

04-448804

Item | Item Item Description Unit of Estimated Unit Price Item Total

No. | Code Measure Quantity

81 BLANK

82 682008 | PERMEABLE MATERIAL (BLANKET) | M3 1150

83 690167 | 450 MM CORRUGATED STEEL PIPE | M 18
DOWNDRAIN (2.77 MM THICK)

84 703542 | 300 MM WELDED STEEL PIPE M 28
(2.67 MM THICK)

85 705042 | 300 MM STEEL FLARED END EA 1
SECTION

86 705336 | 450 MM ALTERNATIVE FLARED END | EA 1
SECTION

87 705337 | 600 MM ALTERNATIVE FLARED END | EA 1
SECTION

88 721010 [ ROCK SLOPE PROTECTION M3 630
(BACKING NO. 1, METHOD B)

89 721011 [ ROCK SLOPE PROTECTION M3 17
(BACKING NO. 2, METHOD B)

90 721023 | ROCK SLOPE PROTECTION M3 1430
(1/2T, METHOD B)

91 721024 | ROCK SLOPE PROTECTION M3 39
(1/4T, METHOD B)

92 729010 | ROCK SLOPE PROTECTION FABRIC | M2 2570

93 731502 | MINOR CONCRETE M3 19
(MISCELLANEOUS CONSTRUCTION)

94 731517 | MINOR CONCRETE (GUTTER) M 150

F

95 750001 | MISCELLANEOUS IRON AND STEEL | KG 3710

(S-F)

96 750505 | BRIDGE DECK DRAINAGE SYSTEM | KG 840

(S-F)

97 800386 | CHAIN LINK FENCE (TYPE CL-1.2, M 153

(S-F) VINYL-CLAD)

98 832061 | METAL BEAM GUARD RAILING M 150

S) (2.1 M WOOD POST)

99 839541 | TRANSITION RAILING (TYPE WB) EA 3

©)

100 839585 | ALTERNATIVE FLARED TERMINAL |EA 5

©®)

SYSTEM
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BID ITEM LIST

04-448804
Item [ Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
101 [839591 | CRASH CUSHION, SAND FILLED EA 1
102 | 041447 | CONCRETE BARRIER (TYPE 60D M 147
(F) MODIFIED)
103 [839720 | CONCRETE BARRIER (TYPE 732) M 197
)
104 |840561 |100 MM THERMOPLASTIC TRAFFIC [M 4020
(S) STRIPE
105 |840563 |200 MM THERMOPLASTIC TRAFFIC [M 280
(S) STRIPE
106 |840571 |100 MM THERMOPLASTIC TRAFFIC [M 130
(S) STRIPE (BROKEN 5.18 M - 2.14 M)
107 |840661 | TWO-COMPONENT PAINT M2 60
(S) PAVEMENT MARKING
108 [850111 [PAVEMENT MARKER EA 280
S) (RETROREFLECTIVE)
109 (850112 |[PAVEMENT MARKER EA 90
S) (RETROREFLECTIVE-SPECIAL
TYPE G)
110 | BLANK
111 | 150860 | REMOVE BASE AND SURFACING M3 650
112 (999990 | MOBILIZATION LS LUMP SUM [ LUMP SUM
8
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